

ADDENDUM NO. 2

* * * * *

**ARRAN LANDFILL BASE
671 SIDEROAD 20, TARA
RFP-PW-2026-01
July 27, 2026**

Contractors submitting proposals are advised of the following clarification in response to questions received:

1. It is confirmed that no warranty period is required for this work.
2. The Additional Work/Equipment Use provision (Item No. P1) shall include separate provisional unit rates to supply equipment and operator at the Site, including but not limited to:
 - Sheepsfoot Roller/Compactor
 - Dozer
 - Dump Truck
 - Excavator

These revisions have been incorporated into the Schedule of Unit Prices. Please refer to the attached revised Schedule of Unit Prices.

3. It is confirmed that no movement, excavation, or relocation of existing waste will be required to complete the work. The leachate collection piping shall be installed in accordance with the Contract Drawings and only within areas free of existing waste. The pipe quantities included in the Schedule of Unit Prices have been revised to exclude areas with waste and include only the areas free of waste.
4. The volume associated with the perimeter berms has not been included in the cut and fill calculations. No work associated with the perimeter berms is included as part of the Contract scope.
5. A certified cheque or an Agreement to Bond is acceptable, provided it is submitted in a standard industry format acceptable to the Municipality.

The contractor shall sign and submit a copy of this Addendum and attach it to the Proposal Form.

Issued by,
GEI CONSULTANTS CANADA LTD.

Per:

Bella Casemore

B. Casemore, B.Eng.

M. Nelson

M. Nelson, P.Eng.

Contractor

FORM B – PROPOSAL FORM**ARRAN LANDFILL BASE**

In accordance with this proposal, the Contractor hereby offers to complete the work for the following prices:

SCHEDULE OF UNIT PRICES						
ITEM NO.	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL AMOUNT
STAGE 3A						
TASK 1 – LANDFILL BASE CONSTRUCTION						
1	805, 219.110, 219.180, SP	Installation of Silt Fences – Light Duty and Straw Bale Check Dams	100%	L.S.		
2	206, CD, SP	Stripping and Stockpiling Topsoil	100%	L.S.		
3	206, 314, 501, CD, SP	Grading and Placement of Base Materials	100%	L.S.		
4	206, 501, SP	Compaction	100%	L.S.		
TOTAL FOR STAGE 3A, TASK 1 – LANDFILL BASE CONSTRUCTION						
TASK 2 – CONTINGENCY LEACHATE COLLECTION SYSTEM						
5	401, 517, CD, SP	Trenching	100%	L.S.		
6	401, 410, 1841, CD, SP	Pipe Supply and Installation	~580	meters		
7	401, 1010, 1860, CD, SP	Clear Stone Bedding (¾”), Cover, and Geotextile Filter Fabric Installation	~80	tonne clear stone		
TOTAL FOR STAGE 3A, TASK 2 – CONTINGENCY LEACHATE COLLECTION SYSTEM						
STAGE 3A SUB-TOTAL						
HARMONIZED SALES TAX (HST) 13% OF PROPOSAL SUB-TOTAL						
TOTAL STAGE 3A PROPOSAL PRICE (SUB-TOTAL + HST)						

SCHEDULE OF UNIT PRICES						
ITEM NO.	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL AMOUNT
STAGE 3B						
TASK 1 – LANDFILL BASE CONSTRUCTION						
2	206, CD, SP	Residual Stripping and Stockpiling Topsoil	100%	L.S.		
3	206, 314, 501, CD, SP	Grading and Placement of Base Materials	100%	L.S.		
4	206, 501, SP	Compaction	100%	L.S.		
TOTAL FOR STAGE 3B, TASK 1 – LANDFILL BASE CONSTRUCTION						
TASK 2 – CONTINGENCY LEACHATE COLLECTION SYSTEM						
5	401, 517, CD, SP	Trenching	100%	L.S.		
6	401, 410, 1841, CD, SP	Pipe Supply and Installation	~320	meters		
7	401, 1010, 1860, CD, SP	Clear Stone Bedding (¾”), Cover, and Geotextile Filter Fabric Installation	~45	tonne clear stone		
TOTAL FOR STAGE 3B, TASK 2 – CONTINGENCY LEACHATE COLLECTION SYSTEM						
STAGE 3B SUB-TOTAL						
HARMONIZED SALES TAX (HST) 13% OF PROPOSAL SUB-TOTAL						
TOTAL STAGE 3B PROPOSAL PRICE (SUB-TOTAL + HST)						
PROVISIONAL ITEMS – NOT INCLUDED IN PROPOSAL TOTAL						
P1	N/A	Additional Work/Equipment and Operator Use				
		Sheepsfoot Compactor	N/A	hr		
		Dozer	N/A	hr		
		Dump Truck	N/A	hr		
		Excavator	N/A	hr		
P2	N/A	Importation of Additional Fill Material	N/A	tonne		
PROPONENT'S G.S.T./H.S.T. REGISTRATION NUMBER:						

CD = Contract Drawings

SP = Special Provisions

The Owners reserves the right to award either stage individually, both stages together, or neither stage.

Please note the separate attachments with the Contract Drawings

Contractor's Business Name: _____

Contractor's Address: _____

Contractor's Phone Number: _____

Contractor's e-mail: _____

Date: _____

Contractor's Signature: _____

(Signature of Signing Officer)