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December 4, 2025

Municipal Services Corporation Business Case Study -
Addendum - Correction to Proposal Submission Dates

E. Timing/Project Schedule

The successful proponent will be required to commence work upon award of
the contract and complete all deliverables associated with the Municipal
Services Corporation business case study by March 31, 2026. Proposals
must include a detailed work plan and schedule outlining key milestones and
demonstrating how the project will be completed within this timeframe.

Project Timeline — Key Dates

Milestone Date
RFP Issued December 3, 2025
Deadline for Questions December 17, 2025

Proposal Submission Deadline January 30 2026, 3pm
Proponent Interviews (if required) Early February 2026

Notification of Award Early February 2026
Project Kick-Off Meeting Early February 2026
Interim Status Report Due Late February 2026
Draft Business Case Submission Early March 2026
Final Deliverables Due March 31 2026

Please note:

o The proposal submission deadline is January 30, 2026 at 3:00 p.m.
o All proponents are asked to ensure their submissions comply with the
corrected timeline.

For further clarification, please contact:

Emily Dance, Chief Administrative Officer
Municipality of Arran-Elderslie

Email: edance@arran-elderslie.ca

Phone: 226-974-0724

Email: edance@arran-elderslie.ca
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